
UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 

Tetra Tech, Inc. 
415 Oak 
Kansas City, Missouri 64106 
Attn: Ted Faile 

REGION VII 
11201 Renner Boulevard 
LENEXA, KANSAS 66219 

December 02nd, 2016 

Subject: Contract #EP-S7-13-06, START 4, Subtask under Task Order #0104; Missouri Site 
Assessment Umbrella 

Dear Mr. Faile: 

Enclosed is the statement of work covering the: Bridgeton Dust, Bridgeton, MO -Region 4. 

This requirement has been issued under the Missouri Site Assessment Umbrella in 
accordance with Contract Clause G.2 entitled "Ordering- By Designated Ordering Officers, 
Tetra Tech shall provide the undersigned within 10 calendar days, a proposed staffing plan for 
accomplishing the assigned task within the period specified only if you consider the ceiling price 
or specified work completion date to be unreasonable. You shall notify the Contracting Officer 
in writing within 10 calendar days, stating why you consider the price or completion date 
unreasonable. If the change(s) affect the price, the contractor shall provide a revised cost 
estimate to the contracting officer. The total amount shall not exceed $37,583.97. 

Existing funds are available for use against the umbrella for this subtask. When you 
have reason to believe that the labor and support costs for this order, which will accrue in the 
next thirty days, will bring the total cost to over 85% of the ceiling price, you shall notify the 
Contracting Officer. If you have any questions, please contact me at (913) 551-7619. 

enclosure 
cc: Debra Dorsey 

Tom Mahler 

Sincerely, 

MISTY 
KETRON 

Digitallysigned by 
MISTY KETRON 
Date: 2016.12.02 
07:19:17 -06'00' 

Misty L. Ketron 
Contracting Officer 
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Sub-Task 
Under Task Order #01 04 - Missouri Site Assessments 

START 4 CONTRACT#: EP-87-13-06 

Activity Type: Pre-ComprehensiveEnvironmentalResponse, Compensation, and 
Liability Information System (Pre-CERCUS) Screening Report Created On: 11/30/2016 

Task: Investigate a residential property located in the Spanish Village Subdivision PO: Debra Dorsey 
of Bridgeton, MO for Radionuclides 

General Task Description: The contractor shall provide technical support to EPA 
on the activities associated with an investigation for radionuclides at a residential 
property; and perform Pre-CERCUS activities in accordance with EPA Per-Cerclis 
Screening guidance, "OLEM Directive9200.3-107" and the NCP. 

Estimated Completion Date: 3/1/2017 

Site/Project Name: Bridgeton Dust 
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Site ID No: TBD 

New Task Order: 

OR 

Amendment to TO#: 0104 

I. INTRODUCTION 

A. PURPOSE 

Task Monitors: Tom Mahler 

Brad Vann (Alternate) 

Task Codes: 07ZZQBOO 

Under the authority of legislation, Presidential Directives, and promulgated regulations, EPA is responsible 
for protecting human health and the environment. EPA is delegated authority to undertake removal and 
remedial response actions under CERCLA. 

The purpose of this Statement of Work (SOW) is for the contractor to provide EPA with technical support. 
For each assigned task, the contractor shall provide appropriately experienced, trained, and accredited 
personnel with current credentials/certifications as well as all supplies, materials, tools, and equipment 
necessary to complete the job. 

B. BACKGROUND 

EPA is responsible for conducting evaluations and cleanups of uncontrolled hazardous substance disposal 
sites and placing those that are considered to pose a significant threat to human health or the environment on 
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the National Priorities List (NPL). Site assessment is the first step in determining whether a site meets the 
criteria for placement on the NPL. Listing a site on the NPL is one tool among many that are available to 
EPA and state cleanup program managers to accomplish the cleanup of contaminated waste sites. For 
additional information, see EPA OSWER Directive 9203.1-06, "Guidance on Setting Priorities for NPL 
Candidates sites." 

II. TECHNICAL REQUIREMENTS 

A private law suit filed on behalf of a home owner in the Spanish Village subdivision located in Bridgeton, MO alleges 
that radioactive contaminates including Lead-21 0 and Thorium-230 have been found both inside the residence and in 
the soil that surrounds it and claim that the levels of these contaminates exceed actionable levels established by EPA. 

Potential tasks to be performed under this Task Order and in accordance with the Contract Statement of Work, Section 
III. C., are organized under three possible phases: Phase I: Information Gathering and Coordination; Phase II: 
Planning; Phase III: Field Data Collection and Documentation. 

Specific Tasks may include but are not limited to: 

Phase I: Information Gathering and Coordination 

Attend coordination and scoping meetings with EPA as directed. 
Review any existing radiological data associated with the residential property. 
Document site conditions with written and visual documentation. 
Conduct file reviews, for example, federal, state, and local agency records, to obtain background information to analyze 
releases of hazardous substances, pollutants, contaminants, or oil. 
Review any documents that relate to the sample collection procedures and data quality information that is available 
from the previous private investigators. 
Collect and review historical information related to the construction of the property and any significant remodeling or 
earth moving operations conducted since construction was completed. 
Collect and review any historical aerial photography associated with property, in particular where it corresponds to 
dates shortly before or after construction and other major earth moving operations that may have occurred. 
Identify and address data gaps required to meet EPA screening objectives, for example, background levels for 
radionuclides which are naturally occurring. 
Determine pathway-specific receptors for the residential occupants. 
Collect, review, and/or analyze relevant data from scientific publications, federal, state and local agencies, and 
academic institutions to provide support in the identification of sampling procedures and analytical methods pertinent 
to an investigation of a residential property. 

Phase II: Planning 

Attend coordination meeting with EPA to discuss project objectives, data gaps, and data quality objectives, 
Develop a Site Sampling Plan that defines the scope of additional sampling activity, QAPP and H&S plan consistent 
with project objectives and data quality objectives. 
Revises project planning documents as directed by EPA. 
Coordinate analytical services as defined in the approved QAPP and site sampling plan consistent with FASTAC 
requirements. 
Schedule field activities, equipment, supplies and labor consistent with the work outlined in the approved QAPP, H&S 
plan and site sampling plan 

Phase III: Field Implementation and Documentation 

Collect, analyze, and validate data in accordance with EPA standard methods for sample collection and analysis. 
Review and interpret environmental data. 
Author a final report summarizing the investigation and associated data that includes a determination as to whether 
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radioactive contaminants are present either inside the residence or otherwise located on the property and whether there 
is a potential for an unacceptable risk associated with those contaminants. 

III. DOCUMENTATION REQUIREMENTS 

In the course of performing tasks identified in this SOW, the contractor shall submit all analyses, options, 
recommendations, reports, and any other work products in draft form for review by the Contracting Officer 
(CO) or the Contracting Officer's Representative (COR) prior to use or distribution. 

The contractor shall not publish, release, use, or disclose any work product generated under this SOW without 
EPA's written approval; interpret EPA policies or regulations when conducting any training, seminars, or 
presentations; and/or provide any legal advice or legal interpretations. 

The Government will make all final regulatory, policy, and interpretative decisions resulting from contractor provided 
advice and assistance; and will also make all final decisions regarding compliance determinations, or the violations of 
an order, law, regulation, etc. 

The contractor shall submit documents that demonstrate a good command and correct usage of the English 
language (e.g, discussion of facts flow in a coherent and organized manner); use proper grammar (noun and 
verb tense correspond, etc.); and are free of incomplete sentences and misspelled words. 

For deliverables that contain recommendations, the contractor shall explain or rank policy; explain or rank 
alternative actions; describe procedures used to arrive at recommendations; summarize the substance of 
deliberation; report any dissenting views; and cite sources relied upon. 

Deliverable/ Activity Due Date 

Task Order Status Summary Include in Monthly Report 

Final Pre-CERCUS Screening Report Within 30 days of the receipt of all analytical data 
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TOTAL 
$7,209.00 
$6,881.60 
$2,378.80 
$667.70 
$0.00 
$462.40 
$3,554.55 
$16,429.92 
$0.00 
$0.00 

GRAND TOTAL 
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